
 
UNITED STATES ENVIRONMENTAL PROTECTION AGENCY 

REGION II  
DATE: 

 
March 18, 2009  

SUBJECT
: 

 
Delivery Order Request for the Raritan Bay Slag Site(Site ID#A205) 

 
FROM: 

 
Andrew L. Confortini, On-Scene Coordinator 
Removal Action Branch  

TO: 
 
Edward Moriarty, Contracting Officer 
Ted Riverso, Contracting Officer  

SCOPE OF WORK  
START 

DATE 

 
March 30, 2009 

 
 COMPLE

TION 
DATE 

September 15, 2009 

 
 
 
As provided in work orders and directed by the OSC, the contractor shall 
perform the following: 
 
A) The contractor shall furnish all necessary personnel, equipment and 
materials to perform the work set forth       below.  Additional technical direction 
will be provided by the EPA OSC through daily work orders. Provide a       
Response Manager and necessary personnel to perform the following tasks: 
 
1)  The Response Manager (RM) shall meet with the EPA OSC to review 

the scope of the project and perform a Site inspection.  EPA will provide 
the RM with a copy of the scope of work (SOW) prepared for this Site;  

2)    Prepare a site-specific health and safety plan (HASP) and work plan to 
address the activities to be completed at this Site; and 

 
 

From a minimum of three (3) bids, secure subcontractor agreements for 
providing the following services: 

 
1) Sign preparation; and 
2)         Fence installation. 
 
B) Qualified personnel for: 
 

1) Overseeing placement of signs; 
2) Management of fence contractors; and 
3) Preparation of cost documentation (1900-55s) 

 
 

 
 

CLIN 
NUMBER 

 
DESCRIPTION 

 
RATE 

 
HOUR 

 
TOTAL 

 
1-05-01 

 
Response Manager 

 
$ 66.19 120 $ 7,942.80 

 
2-03-01 

 
Cleanup Technician 

 
$ 32.38 120 $ 3,885.60 

 
2-10-01 

 
Field Clerk/Typist 

 
$ 34.83 160 $ 3,483.00 

 
4-30-01 

 
Industrial Hygenist 

 
$ 45.73 20 $ 914.60 

 
LABOR SUBTOTAL 

 
$ 16,226.00

 
EQUIPMENT 

 
CLIN 

NUMBER 

 
DESCRIPTION 

 
RATE 

 
DAYS 

 
TOTAL 

 
1-54-30 

 
Truck-van-Passenger  

 
$ 45.00 12 $ 540.00 

 
1-36-10 

 
Truck-Pickup 4WD 

 
$ 55.00 12 $ 660.00 

 
3-95-10 

 
Uni-Loader w/bucket 

 
$ 231.00 10 $ 2,310.00 

 
7-23-20 

 
Computer-Portable PC 

 
$ 5.00 160 $ 800.00 

   



7-23-40 Equipment-Printer $ 2.00 160 $ 320.00
 

EQUIPMENT SUBTOTAL 
 
$ 4,630.00

 
ODC 

 
$ 125,000.00

 
MATERIAL HANDLING 

 
$ 5,000.00

 
TOTAL DELIVERY ORDER CEILING REQUESTED 

 
$ 150,000.00 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 
UNITED STATES ENVIRONMENTAL PROTECTION AGENCY 

REGION II  
DATE: 

 
March 18, 2009  

SUBJECT
: 

 
Delivery Order Request for the Raritan Bay Slag Site(Site ID#A205) 

 
FROM: 

 
Andrew L. Confortini, On-Scene Coordinator 
Removal Action Branch  

TO: 
 
Edward Moriarty, Contracting Officer 
  

SCOPE OF WORK  
START 

DATE 

 
March 23, 2009 

 
 COMPLE

TION 
DATE 

September 28, 2009 

 
 
 
As provided in work orders and directed by the OSC, the contractor shall 
perform the following: 
 
A) The contractor shall furnish all necessary personnel, equipment and 
materials to perform the work set forth below.  Additional technical direction will 
be provided by the EPA OSC through daily work orders. Provide a Response 
Manager and necessary personnel to perform the following tasks: 
 
1)  The Response Manager (RM) shall meet with the EPA OSC to review 

the scope of the project and perform a Site inspection.  EPA will provide 
the RM with a copy of the scope of work (SOW) prepared for this Site;  

 
2)    Prepare a site-specific health and safety plan (HASP) and work plan to 

address the activities listed below. 
 

Arrange for the following : 
 
i) Preparation/Installation of signs; and 
ii)         Fence installation. 
 
 
DBA rates apply to operators and cleanup technician(s) since fence installation is 
the only task being performed under this task order. 
 

 
 

CLIN 
NUMBER 

 
DESCRIPTION 

 
RATE 

 
HOUR 

 
TOTAL 

 
1-05-01 

 
Response Manager 

 
$ 66.19 155 $ 10,259.45 

 
2-03-01 

 
Cleanup Technician (2) 

 
$ 32.38 320 $ 10,361.60 

 
2-10-01 

 
Field Clerk/Typist 

 
$ 34.83 160 $ 5,572.80 

 
4-30-01 

 
Industrial Hygenist 

 
$ 45.73 20 $ 914.60 

 
LABOR SUBTOTAL 

 
$ 27,108.45

 
EQUIPMENT 

 
CLIN 

NUMBER 

 
DESCRIPTION 

 
RATE 

 
DAYS 

 
TOTAL 

 
1-54-30 

 
Truck-van-Passenger  

 
$ 45.00 12 $ 540.00 

 
1-36-10 

 
Truck-Pickup 4WD 

 
$ 55.00 12 $ 660.00 

 
3-95-10 

 
Uni-Loader w/bucket 

 
$ 231.00 12 $ 2,772.00 

 
7-23-20 

 
Computer-Portable PC 

 
$ 5.00 12 $ 60.00 

 
7-23-40 

 
Equipment-Printer 

 
$ 2.00 12 $ 24.00 

 
EQUIPMENT SUBTOTAL 

 
$ 4,056.00

 
ODC 

 
$ 114,000.00

  



MATERIAL HANDLING $ 4,560.00
 

TOTAL DELIVERY ORDER CEILING REQUESTED 
 
$ 150,000.00* 

 
* rounded to next $1,000. 
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